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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
DIAMOND BAR AND CITY OF INDUSTRY FROM 0.1 KM NORTH OF PATHFINDER ROAD OVERCROSSING TO
ROUTE 57/60 INTERCHANGE AND 0.8 KM WEST OF BREA CANYON ROAD TO 0.6 KM EAST OF GRAND
AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 27, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 405, 472 and 473 are revised.  Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," the following paragraphs are added after the
fifteenth paragraph:

"For the purpose of reconstructing Ramp O-3 as shown on Stage 1A, the Contractor shall not close
Ramp O-3 to public traffic for more than 20 working days.

For the purpose of reconstructing Ramp R as shown on Stage 1B and Stage 2A, the Contractor shall
not close Ramp R to public traffic for more than 80 working days.

For the purpose of reconstructing Ramp Q as shown on Stage 2A, the Contractor shall not close Ramp
Q to public traffic for more than 40 working days."

In the Proposal and Contract, the Engineer’s Estimate Items 39, 55, and 128 are revised as attached.
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To Proposal and Contract book holders:

Replace pages 4, 5 and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5
and 9 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
07-1257U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 30

22
(S)

150722 REMOVE PAVEMENT MARKER EA 15 900

23 150742 REMOVE ROADSIDE SIGN EA 29

24 150760 REMOVE SIGN STRUCTURE EA 7

25 150806 REMOVE PIPE M 400

26 150820 REMOVE INLET EA 35

27 150821 REMOVE HEADWALL EA 2

28
(S)

150824 REMOVE SEWER MANHOLE EA 10

29
(S)

150841 REMOVE SEWER PIPE M 7

30 150846 REMOVE CONCRETE PAVEMENT M2 3830

31
(S)

151540 RECONSTRUCT CHAIN LINK FENCE M 150

32
(S)

151554 RECONSTRUCT CHAIN LINK GATE EA 1

33
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 170

34 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 18

35 152387 RELOCATE ROADSIDE SIGN-TWO
POST

EA 14

36 152604 MODIFY INLET EA 7

37
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 900

38
(S)

153155 COLD PLANE ASPHALT CONCRETE
PAVEMENT (75 MM MAXIMUM)

M2 2170

39 153210 REMOVE CONCRETE M3 860

40 153214 REMOVE CONCRETE CURB M 2400
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 153218 REMOVE CONCRETE SIDEWALK M2 120

42 153221 REMOVE CONCRETE BARRIER M 1497

43 153531 ACCESS OPENING, SOFFIT EA 2

44 030568 CAP INLET AND RISER EA 5

45
(S)

156585 REMOVE CRASH CUSHION EA 1

46 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

47 190101 ROADWAY EXCAVATION M3 70 000

48 190103 ROADWAY EXCAVATION (TYPE Y)
(AERIALLY  DEPOSITED LEAD)

M3 11 700

49 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

50
(F)

192001 STRUCTURE EXCAVATION M3 203

51
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 1413

52
(F)

192025 STRUCTURE EXCAVATION
(CULVERT)

M3 388

53
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 22 130

54
(F)

192051 STRUCTURE EXCAVATION (TYPE Y)
(AERIALLY  DEPOSITED LEAD)

M3 7574

55
(F)

193001 STRUCTURE BACKFILL M3 115

56
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 801

57
(F)

193004 STRUCTURE BACKFILL (CULVERT) M3 80

58
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 20 407

59
(F)

049224 GRAVEL FILL M3 2542

60 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 630
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 510504 MINOR CONCRETE (PIPE
ENCASEMENT)

M3 3.1

122 510526 MINOR CONCRETE (BACKFILL) M3 120

123 510800 PAVING NOTCH EXTENSION M3 3

124
(F)

511035 ARCHITECTURAL TREATMENT M2 70

125
(F)

511064 FRACTURED RIB TEXTURE M2 1761

126
(S)

515074 CORE CONCRETE (101 MM - 150 MM) M 6

127
(S-F)

517961 SOUND WALL (BARRIER)
(MASONRY BLOCK)

M2 2337

128
(S-F)

518002 SOUND WALL (MASONRY BLOCK) M2 1825

129
(S)

518050 PTFE BEARING EA 20

130 518051 PTFE SPHERICAL BEARING EA 25

131
(S)

519120 JOINT SEAL (MR 15 MM) M 41

132
(S)

519129 JOINT SEAL ASSEMBLY (MR 101 MM
- 160 MM)

M 45

133
(S)

519130 JOINT SEAL ASSEMBLY (MR 161 MM
- 240 MM)

M 69

134
(S)

519131 JOINT SEAL ASSEMBLY
 (MR 241 MM - 320 MM)

M 31

135
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 4 591 100

136
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 504 740

137
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 5459

138
(S-F)

520120 HEADED BAR REINFORCEMENT EA 15 587

139
(S-F)

530100 SHOTCRETE M3 194

140
(S-F)

049234 ISOLATION CASING KG 82 400
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